

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and
 3. Bid Results on Consulting
INDIVIDUAL BID-OUTS ARE

**Republic of the Philippines
 Province of Surigao del Sur
 City of Bislig
 CIVIL WORKS BID-OUT
 3RD Quarter, CY 2015**

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address
1		PACKAGE III- a.) Completion of Farmers Training Center, b.) Const. of Guardhouse, sian, Sta. Cruz	P 3,421,532.06	Brgy. Sta. Cruz, Bislig City	VJP Construction & Supply	Mr. Vicente Hotchkiss Pimentel III (Proprietor) VJP Const. & Supply Capitol Road, Telaje, Tandag City
2		Tourist Assistance & Productivity Training Center	P 420,000.00	City Hall, Building, Bislig City	NELSAN Construction	Engr. NELSON Y. YU Lianga, Surigao Del Sur
3		Improvement of Barangay Health Center/Station	P 1,422,742.14	Brgy. San Fernando & Sito San Nicolas, Brgy. San Roque, Bislig City	HOR-VER Development & Const. Corporation	GAUVEN A. LADERA OIC Manager Room 3B Anda Corporate Centre Bldg., F. Inigo St. Davao City
4		Market Site & Bongaitan Development	P 5,318,177.59	BRGY. Mnagagoy, Bisliga City	ROWIES Construction	ROIE ELLENE D. YU Marihatag, Surigao del Sur

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

CHARLITO R. LEROG
BAC Chairman

ENGR. EDILBERTO G. CARMEN
Vice Chairman

ATTY. DAISY A. RONQUILLO
Member

RENEFREDO G. CAMBA, CPA
Member

ENR ENGR. SHERWIN T. MASANG
Member

Services
Services
NOT ALLOWED

Bid Amount	Bidding Date	Contract Duration
P 3,394,476.51	7/7/2015	160CD
P 419,399.14	07/07/2015	60 CD
P1,417,508.32	8/5/2015	75CD
P 5,275,554.22	8/11/2015	75CD

X

JAY

JONATHAN L. JAMORA
Member