

3 Forms to Use:
 1. Bid Results on Civil Works
 2. Bid Results on Goods and Services
 3. Bid Results on Consulting Services
INDIVIDUAL BID-OUTS ARE NOT ALLOWED

Republic of the Philippines
 Province of Surigao del Sur
 City of Bislig
CIVIL WORKS BID-OUT
 1st Quarter, CY 2014

No.	Reference No.	Name of Project	Approved Budget for Contract	Location		Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1		Concreting of NRJ Mandakit-Sta. Cruz FMR (Phase-I)	P 9,559,794.16	Bislig City		ROWIES Construction	ROIE ELLENE D. YU Marihatag, Surigao del Sur	P 9,505,181.63	02/05/2014	84 CD
2		Concreting of NRJ Mandakit-Sta. Cruz FMR (Phase-II)	P 9,910,169.42	Bislig City		AVM Construction & Supply	Armando V. Mesion Door # 5 Valencia Arcade, Bonifacio Street, Davao City	P 9,897,336.48	02/05/2014	85 CD
3		Package I- Rehabilitation Plus Improvement @ a.) Laurente Street, b.) R.B Castillo Street, c.) F.Clar Street.	P 2,829,084.19	Bislig City		LG Lasacar Construction	LEO G. LASACAR Lacas, Mambajao Camiguin	P 2,808,093.83	02/24/2014	90 CD

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

SGD: CHARLITO R. LEROG
Chairman

SGD: ENGR. LORNA S. SLAGADO
Vice-Chairman

SGD: ATTY. DAISY A. RONQUILLO
Member

SGD: RENEFREDO G. CAMBA, CPA
Member

SGD: ENGR. EDILBERTO G. CARMEN
Member

SGD: MIR

IAM C. JABAGAT
Member