



Republic of the Philippines
Province of Surigao del Sur
City of Bislig

Office of the City Mayor

March 26, 2019

REYNALDO V. BENTULAN
Proprietor/General manager
RNH Bentulan Construction
P # 12 Prosperidad, Agusan Del Sur

RE: PACKAGE - X

- A) Re-blocking of Apitong Street and Const. of Drainage Covered Canal
- C) Re-blocking of P#3 Castillo Village

NOTICE OF AWARD

Dear Mr. Bentulan:


Please be informed that your bid for the above-named project in the amount of **Pesos: Seven Million Three Hundred Fifty Nine Thousand One Hundred Thirty Seven Pesos & 02/100 (P7,359,137.02)** Philippine Pesos has been accepted.

In accordance with the Implementing Rules and Regulations of R.A. 9184, you are required to enter into contract, and to furnish this office with the following documents among other which will form part of the Contract.


1. PERFORMANCE SECURITY/BOND to guarantee payment of security as penalty if the contractor is in default in his obligation, to be posted in favor of the City Government of Bislig executed in the form prescribed, at least co-terminus with the final completion of the project. The right to institute action on the penal bond pursuant to Act No. 3688 of any individual firm, partnership, corporation and association supplying the contractor with labor and materials for the prosecution of the work is hereby acknowledged and confirmed. The performance security shall be in accordance with the following schedule:
 - a) Cash, Manager's Check, Cashier's Check, Irrevocable Letter of Credit- Ten percent (10%) of the total contract price.
 - b) Bank Guarantee –Ten Percent (10%) of the total Contract Price
 - c) Surety Bond – Thirty Percent (30%) of the total Contract Price

Please acknowledge agreement to the contents of this Notice of Award by signing under the "CONFORME" below and returning the same to us within four (4) days from the date of your receipt hereof.

Truly yours,


LIBRADO C. NAVARRO
City Mayor
Head of the Procuring Entity

CONFORME':


RNH Bentulan Construction

Date: _____

3/26/2019